
*****************************************************************************

***** 

New procedures have been developed regarding the Good Faith Effort for DBE 

goals.   

The procedures can be found at the following link: 

GOOD FAITH EFFORT PROCEDURE 

*****************************************************************************

***** 

 

 
BID LETTING APRIL 11, 2013 

 
101 - LEWISTOWN - EAST 

-1- 

Submitted: Thu, 21-Mar-2013 09:05 MDT 

Company: Casino Creek Concrete, Inc. 

Contact:  Andy Mathison 

Question: 

The bore logs indicate "Base Course" graded as an A-1 material between STA 

72+00 & STA158+99.  In order to  

classify that material as an A-1, gradations would have been run.  Are these 

gradations on the existing base  

course available? 

Answer:  

Submitted: Tue, 26-Mar-2013 13:19 MST 

Determination of a material's classification is based in part on judgment and 

opinion.  Gradations were not  

run on the base course material shown on the Boring Logs.  However, two 

gradations were performed for  

composite samples of the base course material and are included in the Soil 

Survey Report.  These reports can 

be found under the links for Question No. 2. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Fri, 22-Mar-2013 12:56 MDT 

Company: Knife River 

Contact:  Kurtis Paulson 

Question: 

1) Will you please post the Microstation and Geopak files for this project? 

2) Will you please post the entire geotechnical report for this project? 

Answer:  

Submitted: Mon, 25-Mar-2013 8:31 MST 

1) The design files for the requested project are posted on the MDT FTP site 

for your use at:  DESIGN FILES 

The requested files do not represent the staked project, but are only design 

files.  The Department cannot  

guarantee the accuracy of the electronic data, particularly as it may be 

called up by your computer, nor  

does any data in these files supersede the data in the contract documents. 

 

In addition, the Department will not make any revisions to the electronic 

files pertaining to the staked  

project, change ordered work, or changes that are made during construction to 

fit field conditions. 

 

http://www.mdt.mt.gov/business/contracting/docs/civil/good_faith_effort_procedure.pdf
ftp://ftp.mdt.mt.gov/contract/contractors/LEWISTOWN_EAST_GEOPAK/


2) Attached are PDF Files of the available project alignment and/or 

structures geotechnical report(s),  

geotechnical report supplements, and geotechnical laboratory summaries.  

There is remaining geotechnical  

information that is voluminous and very difficult to compile in a concise 

manner.   

 

Contractors are welcome to come to MDT Headquarters to inspect soil and/or 

rock samples taken for the  

project that are stored here or to look through the complete set of 

Geotechnical field investigation notes,  

laboratory testing, analytical, or other data in our project files.   

 

It should be noted that the project may have undergone significant changes 

during the design process after  

the original geotechnical report and supplements were issued.  Thus, some of 

the information contained in  

these documents may be out of date or not applicable with regard to the 

advertised project.  Some of the  

changes include, but are not limited to: Project splits (for funding, ROW 

issues, etc.); alignment and grade  

changes; and changes due to environmental factors (sensitive areas, etc.).   

 

The documents can be found at:  GEOTECHNICAL REPORT 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Mon, 25-Mar-2013 11:55 MDT 

Company: Pavement Maintenance Solutions, Inc. 

Contact:  Chris Rasmussen 

Question: 

Does MDT anticipate any increases in the Additional Surfacing quantities on 

this project? 

Answer:  

Submitted: Tue, 26-Mar-2013 11:24 MST 

No increases in the additional surfacing quantities are anticipated for this 

project. 

 

 
102 - SF069 BLACK & BASS S CORVALLIS 

*****************************************************************************

************** 

Clarification: 

Submitted: Wed, 20-Mar-2013 14:00 MDT 

Utility special provisions have been updated with additional information from 

NorthWestern Energy regarding gas  

transmission lines.   

 

Special Provisions No. 12. UTILITY INSTALLATIONS; No. 13. NORTHWESTERN ENERGY 

GAS TRANSMISSION  

PIPELINE GENERAL SPECIAL PROVISIONS; and No. 14. NORTHWESTERN ENERGY GAS 

TRANSMISSION  

PIPELINE SPECIFIC SPECIAL PROVISIONS are hereby replaced and can be found in 

the following link: 

 

UTILITIES SPECIAL PROVISIONS 

ftp://ftp.mdt.mt.gov/contract/contractors/LEWISTOWN_EAST_GEOTECH_REPORTS/
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APR-11_2013/102_SF069BLACK_%26_BASS_CORVALLIS/_UPDATED_032013_GAS-TX-CONSTRUCTION-PROVISIONS-CADDY.PDF


 

In addition, Cross Section sheets 6-7 on Bass Lane have been updated to show 

the gas line crossings.   

They can be found in the following link:   

 

BASS LANE CROSS SECTIONS 

 

*****************************************************************************

************** 

-1- 

Submitted: Tue, 19-Mar-2013 17:28 MDT 

Company: LS Jensen Construction and Ready Mix 

Contact:  Jared Lockyer 

Question: 

What is the thickness of the existing asphalt to be removed? 

Answer:  

Submitted: Fri, 22-Mar-2013 9:00 MST 

According to as-built information, the plant mix thickness on Eastside 

Highway is 0.65 to 0.75 feet.   

We have no cores of the areas to be obliterated.  When MDT resurfaced the 

Eastside Highway in 1991,  

a 0.20' overlay was placed on public approaches.  We have not researched 

county records, but we  

estimate the pavement thickness under the overlay is in the range of 0.2 to 

0.3 feet. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Thu, 04-Apr-2013 14:25 MDT 

Company: Riverside Contracting, Inc. 

Contact:  Cale Fisher 

Question: 

Will MDT consider a delayed NTP so that the construction of Black Lane and 

Box Culvert work can be  

completed in 40 working days coinciding with the Oct 1. date in SP #3. 

Answer:  

Submitted: Mon, 08-Apr-2013 9:33 MST 

The Flex Time Proceed Date shown in Special Provision #2 is changed to an 

effective date of  

September 3, 2013. 

 

If full width, full depth plant mix surfacing cannot be placed by winter 

shutdown; temporary, full  

width, full depth plant mix surfacing will be placed at no cost to the 

department. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Thu, 04-Apr-2013 14:37 MDT 

Company: Riverside Contracting, Inc. 

Contact:  Cale Fisher 

Question: 

1) There is an existing division structure and canal gate located in the 

irrigation ditch, is the removal  

of this incidental to the other work? 

 

ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APR-11_2013/102_SF069BLACK_%26_BASS_CORVALLIS/_UPDATED_032013_BASS_LANE_GAS_LINES.PDF


2) There is post and rail fence located along the right side of Eastside Hwy. 

and Bass Lane that appears to  

be in conflict.  There is no new fence noted in the summary at these 

locations.  Are these removals  

incidental to the work? 

Answer:  

Submitted: Fri, 05-Apr-2013 15:19 MDT 

1) Salvage the existing division structure and canal gate.  Contact Paul 

Barteni at (406) 370-4492 to arrange  

for pick-up.  The cost of removal and salvage is included in other items. 

 

2) No.  Per the right-of-way agreement, the adjacent landowner will remove 

the fence before April 30th, 2013. 

 

 
103 - SF109 GRAIL S OF HOT SPRINGS 

 

No Questions at this time. 

 

      

 


